



MISSION ST SE

25th AVE – STA 78=50 to STA 94=00
Marion County, OR

ADDENDUM #1

Date Issued: 14 March 2019

THIS ADDENDUM MODIFIES THE BIDDING DOCUMENTS FOR THE ABOVE PROJECT TO THE EXTENT INDICATED HEREIN AND ALL PORTIONS OF THE DOCUMENTS NOT SPECIFICALLY AFFECTED BY THIS AMENDMENT SHALL REMAIN IN FULL FORCE AND EFFECT. ALL ADDENDUM ITEMS SHALL BE ADDED TO AND FORM A PART OF THE BIDDING DOCUMENTS.

CIVIL

1. Change on TS1 & TS2:
 - All ACP sections will be (2) lifts of 4" for a total ACP depth of 8"
2. Clarification on SD1:
 - Detail RD 100 is deleted as it is not used on this project
3. Clarification on SD5:
 - Detail TM490 is deleted as it is not used on this project

ADDENDUM DRAWING ATTACHMENTS

1. none

END ADDENDUM #1